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REPORT OF THE MANAGING DIRECTOR OF URBAN VISION

TO THE STRATEGIC DIRECTOR FOR SUSTAINABLE REGENERATION

TITLE:
  ROSSALL WAY SUBWAY PARAPET STRENGTHENING
RECOMMENDATION:

That the Strategic Director for Sustainable Regeneration is recommended to accept the tender from F. W. Sherratt Ltd in the sum of £19,910.60 to replace the defective parapets and authorise the expenditure of £6,189.26 for Urban Vision fees.

EXECUTIVE SUMMARY:
The purpose of this report is to seek authority to accept the tender from F. W. Sherratt Ltd to carry out the replacement of the defective parapets as detailed in attached drawing HP/12588/01.

BACKGROUND DOCUMENTS:

(Available for public inspection)
Report to the Lead Member for Planning on 15th September 2009

Work File held in Urban Vision Engineering Design Section.

The proposed scheme layout detailed on the attached plan (HP/12588/01). 

KEY DECISION:
NO 
DETAILS:
	1.0
	Background

	
	

	1.1

1.2

1.3
	At the meeting of the Lead Member on 15th September 2009, approval was given to the proposed programme of Transport Capital Expenditure for 2009/2010.

Included in the programme is an allocation for Rossall Way Subway Parapet Strengthening.
The parapets to the subway have failed due to impact damage caused by an errant vehicle. Further impact could result in parapet failure creating a serious risk to both drivers and pedestrians using the subway below. It is proposed to replace the damaged parapet and provide additional vehicle restraint.

	2.0
	Details


	2.1


	The parapets are positioned on the headwall to the subway and are designed to prevent pedestrians using the car park from falling on to subway approaches below. The condition of the existing pedestrian parapet has been identified as being very poor as a result of damage caused by vehicle impact loading. Further the reinforced concrete capping to the headwall was found to be damaged in the vicinity of the parapet posts and in need of repair. 

	
	

	2.2
	To address the situation it is proposed to replace the defective parapet and further protect it by installing high containment kerbs. This will reduce the risk to both vehicle and pedestrians using the subway to an acceptable level and will be an improvement upon the current situation.

	
	

	2.2.1
	It is also intended to replace the existing parapet railing and associated reinforced concrete stringcourse which is too damaged to repair.


	2.2.2
	The proposed scheme layout is detailed on the attached plan (HP/12588/01)


	3.0
	Financial Implications

	
	

	3.1


	The scheme will be funded from the 2009/2010 Block 3 Transport Capital Programme.



	
	YEAR
	            2009/2010
	£’000
	

	
	Works Cost
	
	19.9
	

	
	UV Fee
	
	6.2
	

	
	Total
	
	 26.1
	

	3.2

3.3

4.0
	To provide a competitive price for the scheme tenders were sought from the following contractors. Listed below in alphabetical order: -

A. E. Yates Ltd

Bethell Construction Ltd

F. W. Sherratt Ltd

Hovington Ltd

Manchester and Cheshire Construction Ltd

Urban Vision Partnership Ltd

Tenders received were as follows in arithmetical order: -

      £19,910-60

      £24,453-23

      £33,506-20

      £42,615-53

      £44,474-72

      £57,163-25

Conclusion

	
	

	4.1
	The works will improve safety for both users of the car park and pedestrians using the subway below.


KEY COUNCIL POLICIES:

To promote sustainable transport and to improve road safety.
EQUALITY IMPACT ASSESSMENT AND IMPLICATIONS:-  
No direct impact.
ASSESSMENT OF RISK: Low
Following a road traffic accident, a vehicle impacting the existing damaged parapet might not be adequately contained resulting in the vehicle falling onto the footway below. The results of this event could be severe with respect to both the vehicle occupants and rail users. The news parapet and associated high containment kerb provide an acceptable means by which vehicles are contained within the highway thereby minimising this risk.
SOURCE OF FUNDING: 
The cost of the scheme is to be funded from the 2009/2010 Block 3 Transport Capital Programme.

This cost includes measured works and UV fees for design and site supervision.

LEGAL IMPLICATIONS 
Contact Officer and Extension No: Ian Sheard – 0161 793 3084


Date Consulted: 06/11/2009

Comments: Approved for monitoring purposes. No other comments
FINANCIAL IMPLICATIONS 
Contact Officer and Extension No: Peter Butterworth – 0161 922 8791

Date Consulted: 06/11/2009

Comments: There is provision within the 2009-2010 Block 3 Transport Capital Programme for this scheme.
OTHER DIRECTORATES CONSULTED: 
Contact Officer and Extension No: Darren Findley – 0161 793 3849 

Date Consulted: 06/101/2009

Comments: The City Council has identified the need to improve and maintain the quality of its bridge stock and rectify the defects highlighted in the Principal Inspection’s and General Inspection’s.
CONTACT OFFICER: Paul Hirst

TEL. NO.0161 779 4904
WARD(S) TO WHICH REPORT RELATE(S): Langworthy
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