TENDER APPROVAL - PROFORMA

For use in seeking the approval of the Lead Member for Customer and Support Services to proceed with a capital proposal

	REPORT TO LEAD MEMBER FOR CUSTOMER AND SUPPORT SERVICES

	Title of Scheme : Chorley Road (A6) Pelican Crossing Improvement

	Recommendations (please append report to your service Lead Member)
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	Scheme Details (please append report to your service Lead Member) 

	Tender Details (please append report to your service Lead Member)

	Estimated - Start Date : March 2009                         Estimated - End Date: April 2009

	FINANCIAL DETAILS                        

	Recommended Tenderer :  Birse Civils Ltd.             Tender Cost (quotation) : £96,898.00

	Breakdown of Scheme Cost :
	07/08   £000‘s
	08/09   £000‘s
	09/10   £000‘s
	Later   £000‘s
	Total       £000‘s

	Contract
	
	60
	37
	-
	97

	Fees 
	
	12
	6
	1
	19

	Other (Specify) GMUTC
	
	
	17
	
	17

	Total Cost
	
	72
	60
	1
	133

	 

	Phasing of Expenditure (£000‘s)

	
	Apr
	May
	June
	July
	Aug
	Sept
	Oct
	Nov
	Dec
	Jan
	Feb
	Mar

	This Year
	
	
	
	
	
	
	
	
	
	
	
	72

	Next Year
	43
	17
	
	
	
	
	
	
	
	
	
	

	Following Year
	1
	
	
	
	
	
	
	
	
	
	
	

	Note : The monthly cash flow above should be consistent with the contract start and end dates shown above and should allow for normal time lapses which will occur between work being done, claimed for, certified and paid, as well as retentions. Please consult your Capital Accountant if you need assistance with this or any other part of this proforma. 

	Is Scheme In The Current Approved Capital Programme ?    Yes / No  Yes

	Funding Identified :
	07/08   £000‘s
	08/09   £000‘s
	09/10   £000‘s
	Later   £000‘s
	Total      £000‘s

	Supported Borrowing 
	
	72
	60
	1
	133

	Unsupported Borrowing (see note 1)
	
	
	
	
	

	Grant (Specify) DfT Grant Specific
	
	
	
	
	

	Capital Receipts
	
	
	
	
	

	Other (Specify)
	
	
	
	
	

	   Total
	
	72
	60
	1
	133


REVENUE IMPLICATIONS

	Are there any revenue implications of this proposal ?                                            No
                                                                                            If Yes, please complete the table below

Are there any other financial implications




	Details
	Budget Code
	Part Year
	Full Year

	
	
	£
	£

	Estimated Cost
	
	
	

	Staffing (please specify) :
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Other Running Costs (please specify) :
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Capital Financing Costs (see Note 1 below - only to be completed where the use of unsupported borrowing is planned)
	
	
	

	
	
	
	

	Total Estimated Cost
	
	
	

	
	
	
	

	To be met from :
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Total Funding/Income
	
	
	

	
	
	
	

	Net Revenue Cost/(Saving)
	
	
	


Note 1 : If unsupported borrowing is to be used, capital financing costs can be provided by your Accountant and you should show in the table how revenue savings can be made to fund these costs. Please consult your Accountant if you need assistance with completing this or any other part of this form.

	Decision of Lead Member Customer and Support Services                   Approved/Not Approved
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REPORT OF THE STRATEGIC DIRECTOR FOR SUSTAINABLE REGENERATION


TO THE LEAD MEMBER FOR PLANNING


FOR BRIEFING ON 17th February 2009


FOR DECISION ON 3rd March 2009

TITLE:  CHORLEY ROAD (A6) PELICAN CROSSING IMPROVEMENTS


RECOMMENDATIONS:  


That Lead Member for Planning is recommended to:


1. Accept the target cost from Birse Civils Limited in the sum of £96,898.00 to convert the Pelican crossing adjacent to Swinton Post Office to a Puffin crossing, together with improvements to other pedestrian facilities in the vicinity.


2. Approve the issue of a works order to GMUTC for the installation of new upgraded apparatus for the crossing control signals at a cost of £17,200.00.


3. Give authority to the expenditure of £19,198.88 for Urban Vision Fees.


EXECUTIVE SUMMARY:


To seek authority to accept the quotation from Birse Civils Limited to convert the Pelican crossing adjacent to Swinton Post Office to a Puffin crossing, together with improvements to other pedestrian facilities in the vicinity, issue a works order to GMUTC for the installation of new upgraded apparatus for the crossing control signals and approve the expenditure of Urban Vision Fees.


BACKGROUND DOCUMENTS: 


Report to the Lead Member for Planning on 8th May 2007.


ASSESSMENT OF RISK:  Low


SOURCE OF FUNDING: 


Block 3 Transport Capital Programmes for 2008/09 and 2009/10.


LEGAL IMPLICATIONS:


Contact Officer and Extension No:  Ian Sheard     Ext. 3084



Date Consulted: 3rd February 2009


Comments: The proposals within this report have been approved against the monitoring officers checklist


FINANCIAL IMPLICATIONS:


Contact Officer and Extension No:  Stephen Bayley     Ext. 2584


Date Consulted: 3rd February 2009


Comments: The proposals within this report are within the allocations previously identified in the approved Block 3 programme


COMMUNICATION IMPLICATIONS:  Local residents, business and Councillors will be informed prior to the works being carried out.


VALUE FOR MONEY IMPLICATIONS:  The scheme will be carried out under the Re-Thinking Construction Framework by Birse Civils Ltd. who are experienced in this type of work.


CLIENT IMPLICATIONS:


Contact Officer and Extension No:  Darren Findley     Ext. 3849


Date Consulted: 3rd February 2009


Comments: The scheme is included in Block 3 Transport Capital Programme 


PROPERTY:  Not applicable to this service area.


HUMAN RESOURCES:  Not applicable to this service area.


CONTACT OFFICER: 
 Sydney Powell                                          Extension No:  4890


WARD(S) TO WHICH REPORT RELATE(S):  Swinton South


KEY COUNCIL POLICIES:  Community Safety


DETAILS: (continued overleaf)


		1.0

		Background



		

		



		1.1

		Two projects in the approved Block 3 Programme for 2007/08 included works to be carried out at the pelican crossing adjacent to Swinton Post Office.






		1.2

		The two projects were named as follows: 


(i) ‘A6 (Chorley Road / Manchester Road) Pedestrian Facilities’  This scheme included works to improve pedestrian crossing facilities along the A6 in Swinton 


(ii) ‘Improvements to Facilities at Pedestrian Crossings 2007/08’ This scheme included GMUTC works to upgrade controlled crossings in various areas in Salford.






		1.3

		Due to the extent of the proposals the items of works to be carried out at or in the vicinity of the pelican crossing adjacent to Swinton Post Office were subsequently removed from the two above projects and incorporated into a single project that is the subject of this report.


The remaining works in the two original projects were carried out during years 2007/08 and 2008/09.






		1.4

		This project will include works to convert the existing pelican crossing to a puffin crossing, plus improvements to four uncontrolled pedestrian crossings, refurbishment and renewal of pedestrian guardrails and renewal of carriageway and footway surfaces in the vicinity of the Post Office.






		1.5

		In accordance with the Re-thinking Construction Framework Agreement the works have been allocated to Birse Civils Limited who are experienced in this type of work. Also, GMUTC will carry out the installation of new upgraded apparatus for the control signals at the crossing.






		

		



		2.0

		Details



		

		



		2.1

		The scheme will comprise of the following:






		2.2

		Works to be carried out by Birse Civils Limited:


· Installation of ducting across Chorley Road for the new Puffin crossing signals.


· Renewal of the carriageway surface layer and road markings on both sides of the Puffin crossing.


· Taking up and relaying paving slabs and tactile surface in footways both sides of the Puffin crossing.


· Refurbishment of the existing pedestrian guardrails in the northern footway, adjacent to the Puffin crossing.


· Improvements to four uncontrolled pedestrian crossings, including installation of dropped kerbs and tactile surfaces.


· Renewal of footway surface, pedestrian guardrails, road signs and cleaning out of footway drainage at the corner of Pendlebury Road and Chorley Road.






		2.3

		Works to be carried out by GMUTC:


· Installation of new signals apparatus for the Puffin crossing.


· Installation of a new signals control unit.






		2.4

		Proposed commencement of works:  March 2009.






		2.5

		Proposed completion of works:  April 2009.






		

		



		3.0

		Financial Implications and Recommendations



		

		



		3.1

		The cost summary of the scheme is as follows:


Works   £114,098.00


Fees       £19,198.88

Total     £133,296.88





		3.2

		A further breakdown of the cost of the scheme is shown on the Tender Approval Pro-Forma attached to this report.






		3.3

		The scheme will be funded from the Block 3  Transport Capital Programmes for 2008/09 and 2009/10.






		

		



		4.0

		Conclusion



		

		



		4.1

		Implementation of this scheme will improve pedestrian safety, with particular regard to the mobility of disabled and partially sighted persons, using the controlled and uncontrolled pedestrian crossings in the vicinity of Swinton Post Office.






		

		Paul Walker


Strategic Director for Sustainable Regeneration
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