PRE DECISION CHECK LIST

1.
Consultation -  Yes/No/Not Applicable - Please list : Tenants choice & information sheets

2.
Environmental Impact – Improvements to the externals of the Housing Stock

3.
Budget Provision - £ 313,219.00                 Capital/Revenue   (154 Dwellings)
4.
Personnel/Training/Equal Opps Implications - Please specify:  None
5.
IT Requirements -   Yes/No/Not Applicable
6.
Refer to Area/Scrutiny/Cabinet

7.
Publicity/PR -   Yes/No     If Yes refer to Sue Hill.

Signed................................................R G Wynne (Assist. Director)   Date........../........../ 2000

SALFORD CITY COUNCIL RECORD OF DECISION
I,  HARRY SEATON,  Director of Housing Services, in exercise of the powers conferred on me by Paragraph 6 (a) (iii) of Section F of the Scheme of Delegation of the Council and following consultation with Councillors Warmisham and Burgoyne being the Lead Member and Deputy Lead Member respectively for the Housing function

*do hereby authorise/approve/disapprove          

Acceptance of the lowest tender received from City of Salford Building Services, in the sum of


£328,135.00 for the Pre Paint Repair & Painting at Newlands Estate,  Eccles.

the reasons for this decision are         

To obtain the earliest possible start on site & achieve the desired spend for 2000/2001.

Costs will be contained within the overall programme budget.

the source of funding is
The H.R.A. (Repair & Maintenance)
the following documents have been used to assist the decision process          

The Director of Corporate Services list of tenders received.


The Tender Submitted by the Lowest Tenderer.

Signed.................................................................Date........../........../..........

Director

Signed.................................................................Date........../........../..........

Lead Member

Signed.................................................................Date........../........../..........

Deputy Lead Member

This decision is not subject to consideration by another Director.

Contact Officer:

David Holland


Tel. Number:
794 8337 ext. 537.

*  Delete as appropriate.
ACCEPTANCE OF TENDERS

Supporting information for acceptance of tenders by Director.

Scheme title:  Pre Paint Repair and Painting at Newlands Estate,  Eccles.  (154 dwellings)

Project reference:
2. 2320/5
Budget estimate:        £ 313,219.00

Inclusive of fees of:          £ 27,719.00       ( 10 % )
Funding provision:       The H.R.A. (Repair & Maintenance) & H.I.P.

Closing date for receipt of tenders:
4th September  2000.

Tenderers Invited         1.
B.A.A.S.  Construction  Ltd.

                                         2.
Wilfred  Lord  Ltd.
                                     3.
City of Salford Building Services.

                                     4.
Manchester  &  Cheshire  Construction.

                                     5.

                                     6.

Tenders Received        1.
£343,804.00
                                         2.
£406,828.00

                                     3.
£328,135.00
                                     4.
£359,673.00

                                     5.

                                     6.

Tenders being recommended:       No.3  (£ 328,135.00    including fees).

Tenderer:
City of Salford Building Services

Comments:

Tender evaluation carried out by:    Architectural & Landscape Design Section
Supported by Assistant Director…………………………………………………………………….

Dates………………………………………………………………………………………………...

