	
	ITEM NO.




REPORT OF THE MANAGING DIRECTOR OF URBAN VISION PARTNERSHIP LTD 



TO THE LEAD MEMBER FOR PLANNING


ON  4th July 2005


TITLE: PARTIAL ELECTRICAL REWIRE AT LANGWORTHY ROAD AND LARK HILL PRIMARY SCHOOLS, LANGWORTHY.


RECOMMENDATIONS: That the tender, in the sum of £177,214.42 be accepted. 


EXECUTIVE SUMMARY: Tenders have been received for the above works. It is proposed that the lowest tender is accepted.


BACKGROUND DOCUMENTS: The relevant documents contain exempt or confidential information and are not available for public inspection.


ASSESSMENT OF RISK: Low

	


SOURCE OF FUNDING: NDS Condition Grant 2004/5 and Supported Borrowing.

	


COMMENTS OF THE STRATEGIC DIRECTOR OF CUSTOMER AND SUPPORT SERVICES (or his representative):

1. LEGAL IMPLICATIONS



Provided by: Not applicable

2. FINANCIAL IMPLICATIONS


Provided by: Pat Manning – Education accountant

PROPERTY (if applicable): Not applicable

HUMAN RESOURCES (if applicable): Not applicable

	


CLIENT CONSULTED: YES


CONTACT OFFICER: Gordon Reid Tel: 0161 793 2925

(Urban Vision’s Architectural and Landscape Design Service)


WARD(S) TO WHICH REPORT RELATE(S): Langworthy


KEY COUNCIL POLICIES: Procurement Strategy


DETAILS:

1.0
BACKGROUND
1.1 The works form part of the improvement to electrical installations within schools identified from surveys carried out to comply with the Electricity at Work Regulations.

2.0
PROPOSALS 

2.1 The proposal is to implement the works to provide the improvements required at the school.

2.2 Tenders have been sought for the works from the following contractors (in alphabetical order):

1. B R Electrical and Mechanical Services Ltd 

2. Emcor Drake and Scull Ltd

3. Hills Electrical and Mechanical Plc

4. M J Quinn Integrated Services Ltd

5. Syncro Ltd

2.3
Tenders received were as follows (in numerical order)

1. £177,214.42

2. £213,716.35

3. £246,910.00

4. Did not tender

5. Did not tender

3.0
FINANCIAL IMPLICATIONS 

3.1 The cost of the works is being funded from the NDS Condition Grant 2004/5 and Supported Borrowing.

3.2 The cost of the scheme (including fees) is £203,796.58

3.3 The expenditure profile will be £198,866 in 2005/6 and £4,931 in 2006/7.

3.4 The proposed start is 25th July 2005 with completion 28th August 2005.

4.0
CONCLUSIONS

4.1
Approval of the tender will enable the electrical rewire works at the school to progress.
BILL TAYLOR

Managing Director of Urban Vision Partnership Ltd.
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