	
	ITEM NO.




REPORT OF THE MANAGING DIRECTOR OF URBAN VISION PARTNERSHIP LTD 



TO THE LEAD MEMBER FOR PLANNING


ON  27th June 2005


TITLE: PARTIAL ELECTRICAL REWIRE AT CADISHEAD PRIMARY SCHOOL,  CADISHEAD


RECOMMENDATIONS: That the tender, in the sum of £56,570.00 be accepted. 


EXECUTIVE SUMMARY: Tenders have been received for the above works. It is proposed that the lowest tender is accepted.


BACKGROUND DOCUMENTS: The relevant documents contain exempt or confidential information and are not available for public inspection.


ASSESSMENT OF RISK: Low

	


SOURCE OF FUNDING: NDS Condition Grant 2004/5.

	


COMMENTS OF THE STRATEGIC DIRECTOR OF CUSTOMER AND SUPPORT SERVICES (or his representative):

1. LEGAL IMPLICATIONS



Provided by: Not applicable

2. FINANCIAL IMPLICATIONS


Provided by: Pat Manning – Education accountant

PROPERTY (if applicable): Not applicable

HUMAN RESOURCES (if applicable): Not applicable

	


CLIENT CONSULTED: YES


CONTACT OFFICER: Gordon Reid Tel: 0161 793 2925

(Urban Vision’s Architectural and Landscape Design Service)


WARD(S) TO WHICH REPORT RELATE(S): Cadishead


KEY COUNCIL POLICIES: Procurement Strategy


DETAILS:

1.0
BACKGROUND
1.1 The works form part of the improvement to electrical installations within schools identified from surveys carried out to comply with the Electricity at Work Regulations.

2.0
PROPOSALS 

2.1 The proposal is to implement the works to provide the improvements required at the school.

2.2 Tenders have been sought for the works from the following contractors (in alphabetical order):

1. Aspull Electrical Services Ltd 

2. Electrotech Electrical Ltd

3. Gilks (Nantwich ) Ltd

4. Lavelle Electrical Contractors Ltd

5. Piggott and Whitfield Ltd

2.3
Tenders received were as follows (in numerical order)

1. £56,570.00

2. £68,362.00

3. £71,273.00

4. £71,328.39

5. £92,678.09

3.0
FINANCIAL IMPLICATIONS 

3.1 The cost of the works is being funded from the NDS Condition Grant 2004/5.

3.2 The cost of the scheme (including fees) is £65,055.50

3.3 The expenditure profile will be £63,100 in 2005/6 and £1,700 in 2006/7.

3.4 The proposed start is 25th July 2005 with completion 28th August 2005.

4.0
CONCLUSIONS

4.1
Approval of the tender will enable the electrical rewire works at the school to progress.
BILL TAYLOR

Managing Director of Urban Vision Partnership Ltd.

_________________________________________________________________________

c:\joan\specimen new report format.doc


