SALFORD CITY COUNCIL - RECORD OF DECISION
I Councillor Mrs. P. M. Lea
Lead Member Environment

in exercise of the powers conferred on me by Paragraph E 5a) i of Section 3 of the Scheme of Delegation of the Council do hereby approve

(insert details, continuing overleaf if necessary) ………………………………………….

1.
That the contract for the play area improvements at Lightoaks Park, Salford is awarded to G. Spratt Landscapes Ltd to a total value of £65,823.54

2.
That approval is given for the works to proceed subject to approval of the capital expenditure being given by the Lead Member Customer and Support Services.

 The reasons are ………………………………………………………………………………

1.
The tender for the works returned by G. Spratt Landscapes Ltd is the lowest

2.
Authorisation of capital expenditure is required from the Lead Member  Customer and Support Services

Options considered and rejected were 

1. 
N/A 
Assessment of Risk Low………………………………………………………………………..


The source of funding is New Opportunities Fund Fairshare Programme - City Park and Play
Legal advice obtained
Yes, JCLI Form of Contract approved for use ………………………………………………………………………

Financial advice obtained Yes, additional authorisation required for Capital expenditure from Lead Member Customer and Support Services. Additional advice also taken from Accountants.

The following documents have been used to assist the decision process.  

(If the documents disclose exempt or confidential information, they should not be listed, but the following wording shall be inserted :"(The relevant documents contain exempt or confidential information and are not available for public inspection)" : -


The relevant documents contain exempt or confidential information and are not available for public inspection

…………………………………………………………………………………………..

Contact Officer; Ian Worsley……………………………..
Tel. No 925 1165


PTO


*
This matter is also subject to consideration by the Lead Member for
(


Customer and Support Services and, accordingly, has been referred to that Lead 
Member for a decision




*
This decision is not subject to consideration by another Lead Member/Director





*
This document records a key decision, but the matter was not included in the Council's



Forward Plan and it has been dealt with under the emergency procedure




*
This decision is urgent and is not subject to call-in, in accordance with paragraph 5



of the Decision Making Procedure Rules.





*
The appropriate Scrutiny Committee to call-in the decision is the Budget
(

Scrutiny Committee.



Key

*
Tick boxes at end of these lines, as appropriate.

Signed

P. M. Lea

Dated  9.5.05

Lead Member

____________________________________________________________________________________

FOR COMMITTEE SERVICES USE ONLY.

*
This decision was published on 10th May, 2005.

*
This decision will come into force on # 18th May, 2005, unless it is called-in in accordance

with the Decision Making Process Rules.

Key

#
Insert date five working days after decision notice is to be published.


PART 1

(OPEN TO THE PUBLIC)
ITEM NO.

_____________________________________________________________

REPORT OF THE NOF PROJECT MANAGER

_____________________________________________________________

TO THE LEAD MEMBER FOR ENVIRONMENT

ON 9th MAY 2005

_____________________________________________________________

TITLE: APPROVAL OF TENDER - LIGHTOAKS PARK PLAY AREA

_____________________________________________________________

RECOMMENDATIONS: 

That, subject to authorization from Lead Member, Customer and Support Services to expend the capital; approval be given to award the contract to the value of £65,823.54 to the contractor who returned the lowest tender - Tenderer No 1. 
G. Spratt Landscapes Ltd

_____________________________________________________________

EXECUTIVE SUMMARY:

_____________________________________________________________

BACKGROUND DOCUMENTS: (available for public inspection)

3D Illustration of proposals

Tender documentation and Contractual drawings

_____________________________________________________________

ASSESSMENT OF RISK:

Low - works to be managed in accordance with JCLI Agreement for Landscape Works (Feb 2002 revision)

_____________________________________________________________

THE SOURCE OF FUNDING IS:

New Opportunities Fund Fairshare Programme

_____________________________________________________________

LEGAL ADVICE OBTAINED:

Head of Law and Administration has authorised use of JCLI Agreement for Landscape Works (Feb 2002 revision) as the form of contract to be used

_____________________________________________________________

FINANCIAL ADVICE OBTAINED:

Yes, Advice received from Group Accountant 

_____________________________________________________________

CONTACT OFFICER:

Ian Worsley

_____________________________________________________________

WARD(S) TO WHICH REPORT RELATE(S) 

Claremont

_____________________________________________________________

KEY COUNCIL POLICIES: please delete those not appropriate

Best Value

Budget Monitoring

Community Strategy

Crime and Disorder

Cultural Strategy

Environmental Strategy

Equalities

Health

Planning Strategy

Procurement Policies

Regeneration

Strategy for Children and Young People

Transport Strategy

______________________________________________________________

DETAILS:

This project forms part of the New Opportunities Funded City Park and Play Scheme (Improvements to 5 Play Areas - total scheme value £235,000.).

The proposed improvements have been agreed with The Friends of Lightoaks Park and Claremont Community Association and are supported by Claremont and Weaste Community Committee. In addition the development of play opportunities and leisure facilities are identified as  key priorities for action within the Claremont & Weaste section of the Community Plan. 

The current play area is lacking in opportunities for imaginative play in particular for the under 8’s age group. In addition the area is prone to waterlogging resulting in access difficulties especially for wheelchair and pram/pushchair users throughout the winter months. 

Authorisation has previously been given to seek tenders in accordance with Salford City Council’s Rules of Procedure.

A total of five tenders for the works were sent out. Four tenders were received by the closing date 27th April and opened by Customer and Support Services in the presence of Cllr. Bill Hinds on the 29th April.

The capital budget for the works is £70,000 

The tenders have been checked and amounts tendered for completion of the works are as follows:

1.
£65,823.54

2.
£66,451.93

3.
£69,746.84

4.
£70,837.40

_____________________________________________________________

TENDER APPROVAL - PROFORMA

For use in seeking the approval of the Lead Member for Customer and Support Services to proceed with a capital proposal

REPORT TO LEAD MEMBER FOR CUSTOMER AND SUPPORT SERVICES

Title of Scheme : Play Area Improvements - Lightoaks Park, Salford

Recommendations (please append report to Lead Member for Directorate only if preferred)
Approval is given to proceed with the above 

Scheme Details (please append report to Lead Member for Directorate only if preferred) 

Improvements to an existing play area within Lightoaks Park, Salford 

Tender Details (please append report to Lead Member for Directorate only if preferred)

Lowest tender returned - £65,823.54 

Estimated - Start Date :    13/6/05                                Estimated - End Date : 22/7/05                           

FINANCIAL DETAILS                        

Recommended Tenderer :   G. Spratt Landscapes Ltd                                                             Tender Cost : £ 65,823.54

Breakdown of Scheme Cost :
03/04   £000‘s
04/05   £000‘s
05/06   £000‘s
Later   £000‘s
Total       £000‘s

Contract


64,178
1,646
65,824

Fees 






Other (Specify) 






Total Cost


64,178
1,646
65,824

 

2005/06 only - Phasing of Expenditure (£000‘s)

Apr
May
June
July
Aug
Sept
Oct
Nov
Dec
Jan
Feb
Mar





64,178








Note : The monthly cash flow above should be consistent with the contract start and end dates shown above and should allow for normal time lapses which will occur between work being done, claimed for, certified and paid, as well as retentions. Please consult your Capital Accountant if you need assistance with this or any other part of this proforma. 

Is Scheme In The Current Approved Capital Programme ?    Yes / No

Funding Identified :
03/04   £000‘s
04/05   £000‘s
05/06   £000‘s
Later   £000‘s
Total      £000‘s

Supported Borrowing 






Unsupported Borrowing (see note 1)






Grant (Specify) NOF Fairshare


64,178
1,646
65,824

Capital Receipts






Other (Specify) 






   Total


64,178
1,646
65,824

Other Financial Implications



Decision Lead Member Customer and Support Services                                      Approved/Not Approved
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