



REPORT OF THE STRATEGIC DIRECTOR OF HOUSING AND PLANNING

TO THE LEAD MEMBER FOR PLANNING ON 12 SEPTEMBER 2007
TITLE: Window Renewal - Crompton House, 100, Chorley Road, Swinton M27 6BP

RECOMMENDATIONS:  

That Lead Member for Planning is recommended to:

1. Accept the lowest tender. 

EXECUTIVE SUMMARY: 

Tenders have been received for the carrying out of the above works and it is proposed that the lowest tender be accepted

BACKGROUND DOCUMENTS:

None

ASSESSMENT OF RISK:

Low

SOURCE OF FUNDING: 

£114,000 backlog maintenance funding 2007/08

LEGAL IMPLICATIONS: 
Not applicable

Contact Officer and Extension No:
N/A


Comments:

FINANCIAL IMPLICATIONS:

Contact Officer and Extension No: Mr Steve Bayley  Ext 2584

Comments:  Approved as part of Council’s Capital Programme for 2007/8 on 21st    February 2007

COMMUNICATION IMPLICATIONS: Not applicable

VALUE FOR MONEY IMPLICATIONS: Not applicable

CLIENT IMPLICATIONS: Not applicable

PROPERTY: 
 Reduction in Backlog Maintenance

HUMAN RESOURCES:  Not applicable

CONTACT OFFICER: 
    Ken Roberts                                           Extension No: 4974

WARD(S) TO WHICH REPORT RELATE(S): Swinton North

KEY COUNCIL POLICIES: Procurement Strategy

DETAILS:

1. BACKGROUND

1.1 The replacement of these frames are part of an identified priority programme to improve existing office accommodation. To achieve this a backlog maintenance budget has been approved totalling £800,000 

1.2 It is intended to replace existing single glazed frames with double glazed aluminium frames offering improved thermal insulation and security to the building.

To the South facing elevation body tint glass will be installed to reduce solar gain and resolve long standing staff issues with summer temperatures within these areas.

2.    PROPOSALS

 2.1     Tenders were sought from the following Companies (in alphabetical order)

Fearnley Refurbishment Limited

Formes Alutek Ltd

Kingfisher Windows Ltd

Skipton Glass Ltd

2.2 The following tenders have been received (in numerical order)

£113,455.13

£184,739.53

£194,350.00

3.     FINANCIAL IMPLICATIONS

3.1
The cost of the scheme based on the lowest tender will be £113,455.13            funded from the backlog maintenance Capital allocation 2007/08.

4.     CONCLUSIONS

4.1
Acceptance of the tender will allow the works to proceed within the projected/proposed timescale.
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