	
	ITEM NO.




REPORT OF THE MANAGING DIRECTOR URBAN VISION PARTNERSHIP LIMITED



TO THE LEAD MEMBER FOR PLANNING


ON Monday 3 October 2005


TITLE :  




Alterations and Refurbishment to VMS Offices at Turnpike House


RECOMMENDATIONS :



That the lowest tender is accepted.


EXECUTIVE SUMMARY :

Tenders have been received for the carrying out of the above works and it is proposed that the lowest tender be accepted.


BACKGROUND DOCUMENTS :

 None


ASSESSMENT OF RISK:



Low

	


SOURCE OF FUNDING:

£43,500 from Environmental Services revenue and balance from Maintenance Budget in respect of associated repairs

	


COMMENTS OF THE STRATEGIC DIRECTOR OF CUSTOMER AND SUPPORT SERVICES (or his representative):

1. LEGAL IMPLICATIONS



Provided by :  
Not applicable

2. FINANCIAL IMPLICATIONS


Provided by :
Elaine Marks-Parker


PROPERTY (if applicable): 



Not applicable

HUMAN RESOURCES (if applicable):


Not applicable

CLIENT






Environmental Services

CONTACT OFFICER :




 Mr J Dooley Ext 3650




WARD(S) TO WHICH REPORT RELATE(S):



Weaste and Seedley 


KEY COUNCIL POLICIES:



Procurement Strategy


DETAILS 

1.0 BACKGROUND

1.1
Works are required to extend office are at first floor and provide a new reception and waiting area complete with accessible toilet.
2.0 PROPOSALS

2.1
Tenders were sought from the following companies (in alphabetical order):

	Bridgewater Building

	P Clare and Co

	G Jones Ltd

	E and J Kane

	


2.2 The following tenders have been received (in numerical order):

	£58,811

	£70,480

	£56,815

	£69,750

	


3.0 FINANCIAL IMPLICATIONS

3.1
The cost of the scheme based on the lowest tender will be £56,815 which will be fully met from the sources indicated.
4.0 CONCLUSIONS

4.1
Acceptance of the tender will allow works to proceed within the timescale set by the project programme. 
Bill Taylor

Managing Director, Urban Vision Partnership Ltd
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